
City Hall Historic Rehabilitation - Access & Acoustic Improvements
Funds Requested:
ACCESSIBILITY & ARCHIVES Comments

% of Overall Cost

Possible Min Project NTE

SoftCosts:

Design Acustical 6,600 $7,100

Design Elevator $60,810 $65,810

GEO Tech Engineer $9,790 $10,500

Cost Estimating $2,800 $2,800

Total: $80,000 $86,210

HardCosts:
Acoustic Const. $80,000 $80,000
Accesibility Const. $438,000 $463,000

Equipment $11,000 $12,000
DirectCosts:
Temp.Storage/Moving $47,450 $50,000
Testing & Inspections       $8,900 $10,000
Contigency (8%) $60,740 $60,740
Project Total: $726,090 $761,950 92.0%  

Project Team 

Project Manager $38,500 $40,000

Hazardous Materials $8,000 $8,000

Utility Backcharges             TBD            TBD

Owner's Contingency $20,000 $20,000

Proj. Team Total $66,500 $68,000 8.0%

Overall Proj, Total $792,590 $829,950

Average % values vary between 10 
to 15% for historical buildings. The 
increase in design costs verse 
industry average are due in part by 
the scope of service changes,  state 
agency design updates and variance 
approvals, Building Code changes, 
Existing conditions 

Cost Breakdown



Attachment IV 

Newton, Massachusetts Community Preservation Program 
Funding Request Proposal for City Hall Rehabilitation 
Access and Acoustic Improvements 
Capital Improvement Plan Data 

10 Year Annual Operating & Maintenance Budget. 

Funding for annual maintenance of the proposed elevator and acoustic 
improvements shall be allotted to be in range of $7,000.00 per annum. 
The funds shall support quarterly inspections of the elevator to ensure 
its proper operation. 

Other services shall include electrical and mechanical systems inspection 
and routine maintenance, also at quarterly per annum or as the occurrence of 
any malfunction event that may require attention. 

The $7,000 per annum funding would be a part of the larger amount budgeted 
for the overall up-keep and on-going maintenance for the Newton City Hall. 

aingerson
Text Box
This attachment assumes that maintenance costs for the proposed accessibility (elevator) and acoustical improvements at City Hall will remain stable over the first 10 years after project completion. 

aingerson
Text Box
Note from CPC staff: 

aingerson
Text Box
The intention of requiring a 10-year operating budget as part of each proposal is to demonstrate that the sponsor has considered the possibility that maintenance costs may increase over time and has a realistic funding plan to cover these costs, which cannot be paid for with CPA funds.



City of Newton - War Memorial Elevator 
Newton, MA 

Design Development Estimate 

11-05-2013 

Architect: Goldman Reindorf Architects, Inc. · 

ASSOCIATES 
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60 Dedham Avenue, Needham, Massachusetts 



Basis of Est imate 

City of Newton - War Memorial Elevator 
Newton, MA 

Design Development Estimate 

BASIS OF ESTIMATE 

The estimate is based on the Design Development drawings prepared by Goldman Reindorf 
Architects , Inc. and dated 10-24-2013 along with the project narrative dated 10-25-2013. 

Qualifications I Clarifications: 
1 Labor costs included at prevailing wage labor rates 
2 The fo llowing mark ups area used: 

Contingency - Design: 
General Conditions and Profit incl: 

Contractor's Supervision 
Scheduling Staff 
Engineer's Office Cleaning and Support 
Contractor's Office and Support 
Permits, Survey, and Signage 
Progress Photos 
Site Safety and upkeep 
Site Security 

Escalation is excluded 

5.00% 
24.00% 

0.00% 
Construction Contingency is excluded 0.00% 

3 The estimate assumes al l long-lead items can be pre-purchased to meet schedule requirements . 

11 -05-2013 

4 The estimate is based on the premise that the design wil l meet all codes, laws, ordinances, rules, and 
regulations in effect at the time that the estimate was prepared. The estimate shall be adjusted should 

any discrepancies between design and the aforementioned codes, laws or ordinances result in, 
or require, an increase in the Cost of the Work 

5 Allowance for Abatement included : $5,000 
6 Al lowance for Dewatering included: $20,000 

The estimate excludes the following: 
1 A-E Fees. 
2 Overtime. 
3 Working in contaminated soils . 
4 Excavation in rock. 
5 Loose furniture and equipment. 
6 Loose technology equipment ( i.e. Computers, Printers, Etc. ) 
7 Telecom I security I equipment devices & wiring excluded. AV Equipment & wi ring excluded. 
8 Conduits, raceways, back boxes only included for Telecoms I security. 
9 Builder's Risk Insurance. 

10 Special seismic requirements. 
11 Third party commissioning costs. 
12 Work associated with the removal or remed iation of contaminated soils, underpinning of existing 

foundations, unsuitable soil , unidentified underground obstructions or any other unsuitable materials 
including the haul in of replacement material. 

13 Geotechnical engineering 
14 Util ity company back charges and user fees/surcharges. 
15 Testing or inspection services, as required by State Building Code or other: concrete, soils, pavement, 

fireproofing. 
16 Costs associated with air monitoring/clearance sampling. 
17 Sales Tax 
18 Tenant relocation costs 
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11-05-2013 
City of Newton -War Memorial Elevator 

Newton, MA 
Design Development Estimate 

Architect: Goldman Reindorf Architects Inc. 
otcilP-roii~ct Estimate 

Est. Cost One line specification or 
comments 

024100 Demolition 50 747 
027000 Abatement 5 000 Allowance 
031000 Concrete Formwork 16 015 
032000 Concrete Flatwork 4 085 
040000 Masonrv 70 720 
051000 Structural Steel Framina 4 104 
055000 Metal Fabrications -
061000 Rouah Carpentrv 5 015 
064000 Interior Architectural Woodwork 16 215 
070000 Waterproofina & Damp-proofina 6 500 
075000 Roofina -
079200 Joint Sealants & Caulkina 1 000 
081000 Doors Frames and Hardware 16 560 
088000 Glazina -
092000 Gypsum Board Assemblies 16 776 
094000 Terrazzo Floorina 4 540 
095000 Acoustical Panel Ceilina -
096500 Resilient Tile Floorina 5 980 
096800 Carpet 1 730 
099000 Paintina 4 160 
101100 Specialties 680 
110000 Eauipment -
120000 Furnishinas -
130000 Special Construction -
140000 Convevina Eauipment 117 000 
210000 Fire Protection -
220000 Plumbina -
230000 HVAC 12 800 
260000 Electrical 31 150 
310000 Buildina Sitework -

Subtotal for Direct Costs 390 777 

General Conditions 54 800 14.0% 
General Reauirements 19 600 5.0% 
General Contractor Fee 19 600 5.0% 
Subtotal ECC Before Continaencies 484 777 

Continaencies 
Desiqn Continqencv 24 300 5% 
Phasina and Temporarv Work - 0% 
Escalation Contingencv - 0% 
Total ECC with Continqencies $509 077 

Total Summary 
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11 -05-2013 

City of Newton- War Memorial Elevator 
Newton , MA 

DesiQn Development Estimate 
Architect: Goldman Reindorf Architects Inc. 

Building P-rcilectCost 

Code Description Quantity Unit Rate Assembly Cost 

024100 Demolition $ 50,747 

Temporary barriers for demo, UM 8 HRS $ 125.00 $ 1,000 

Sawcutting of extg basement slab 192 LF $ 6.00 $ 1,152 

Level B deck SOG 142 SF $ 30.00 $ 4,260 

Hand excavation for elev matt slab 1 DY $ 5,100.00 $ 5,100 

Bracing and lagging for for pit excavation 1 LS $ 3,040.00 $ 3,040 

Dispose of excess materials 12 CY $ 60.00 $ 720 

Prep soil for new pit footing 1 LS $ 3,800.00 $ 3,800 

Backfill for elev pit 1 DY $ 1,700.00 $ 1,700 

Interior wall demo for new work 25 LF $ 50.00 $ 1,250 

Demo door units 3 EA $ 30.00 $ 90 

Level 1 deck demo 63 SF $ 30.00 $ 1,890 

Level 2 deck demo 63 SF $ 30.00 $ 1,890 

Level 3 deck demo 63 SF $ 30.00 $ 1,890 

Demo and salvage marble fiooring 90 SF $ 6.00 $ 540 

Demo and salvage light fixtures 2 EA $ 20.00 $ 40 

Demo carpet and layered fiooring 311 SF $ 5.00 $ 1,555 

Demo light fi xtures 4 EA $ 25.00 $ 100 

Dumpster for debris removal 1 EA $ 730.00 $ 730 

Dewatering efforts for new elevator pit 1 ALW $ 20,000.00 $ 20,000 

027000 Abatement $ 5,000 

Abatement of extg conditions , TBD 1 ALW $ 5,000.00 $ 5,000 

031000 Concrete Formwork $ 16,015 

Matt slab 145 SF $ -
formwork 145 SF $ 15.00 $ 2,175 

Concrete materials, 14" 7 CY $ 115.00 $ 805 

Reinforcing 1,750 LBS $ 1.40 $ 2,450 

Concrete pumping 1 DY $ 800.00 $ 800 

Walls 32 LF $ -

formwork 32 LF $ 150.00 $ 4,800 

Concrete materials 9 CY $ 115.00 $ 1,035 

Reinforcing 2,250 LBS $ 1.40 $ 3,150 

Concrete pumping 1 DY $ 800.00 $ 800 

032000 Concrete Flatwork $ 4,085 

Patch extg slab for elev work 1 DY $ 1,560.00 $ 1,560 

Concrete elev shaft cover 63 SF $ - $ -

formwork 63 SF $ 20.00 $ 1,260 

Concrete materials, 4" 1 CY $ 115.00 $ 115 

Reinforcing 250 LBS $ 1.40 $ 350 

Concrete pumping 1 DY $ 800.00 $ 800 

040000 Masonry $ 70,720 
New CMU elev shaft construction, reinf, solid 1,540 SF $ 40.00 $ 61 ,600 
Qrout 
New CMU walls 228 SF $ 40.00 $ 9,120 

051000 Structural Steel Framing $ 4,104 
Hoist beam 1 EA $ 1,800.00 $ 1,800 
Elev door lintels 6 EA $ 300.00 $ 1,800 
Elev shaft metal decking 63 SF $ 8.00 $ 504 

055000 Metal Fabrications $ -
NIC 1 $ -

061000 Rough Carpentry $ 5,015 

Building 
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11-05-2013 

City of Newton - War Memorial Elevator 
Newton, MA 

DesiQn Development Estimate 
Architect: Goldman Reindorf Architects Inc. 

A .. ii•Unn P.roiect Cost 

Code Description Quantity Unit Rate Assembly Cost 

Temp floor supports for new elevator shaft, 4 DY $ 1,180.00 $ 4,720 
levels 1-3 
Decorative alum grille, 2 x 2' 1 EA $ 295.00 $ 295 

064000 Interior Architectural Woodwork $ 16,215 
Level 1, new crown molding 87 LF $ 15.00 $ 1,305 
Level 1, chair rail 72 LF $ 30.00 $ 2,160 
Level 2, new crown molding 10 LF $ 15.00 $ 150 
Level 2, paneling system, Lobby 90 SF $ 70.00 $ 6,300 
Level 2, paneling system, Stair Vestibule 90 SF $ 70.00 $ 6,300 

070000 Waterproofing & Damp-proofing $ 6,500 
Elevator pit waterproofing 1 LS $ 6,500.00 $ 6,500 

075000 Roofing $ -
NIC $ -

079200 Joint Sealants & Caulking $ 1,000 
Exterior caulking 1 DY $ 1,000.00 $ 1,000 

081000 Doors, Frames and Hardware $ 16,560 
Interior $ -

Extg doors, 6070, door actuator 1 EA $ 6,500.00 $ 6,500 
D1 Door unit, 3070 $ 

Frame, HM 1 EA $ 130.00 $ 130 
Door, Steel 1 EA $ 650.00 $ 650 
Hardware sets 1 EA $ 800.00 $ 800 
Install doors and hardware 1 EA $ 340.00 $ 340 

D2 Door unit, 6070 $ -
Frame, WD 1 EA $ 600.00 $ 600 
Door, WD 2 EA $ 800.00 $ 1,600 
Hardware sets 2 EA $ 600.00 $ 1,200 
Install doors and hardware 2 EA $ 340.00 $ 680 

D3 Door unit, 3070 $ -
Frame, WD 1 EA $ 600.00 $ 600 
Door, WD 1 EA $ 800.00 $ 800 
Hardware sets 1 EA $ 600.00 $ 600 
Install doors and hardware 1 EA $ 340.00 $ 340 

D4 Door unit, 3070 $ -
Frame, HM 1 EA $ 130.00 $ 130 
Door, Steel 1 EA $ 650.00 $ 650 
Hardware sets 1 EA $ 600.00 $ 600 
Install doors and hardware 1 EA $ 340.00 $ 340 

088000 Glazing $ -
NIC $ -

092000 Gypsum Board Assemblies $ 16,776 
Type 3, furred 408 SF $ 6.00 $ 2,448 
Type4 168 SF $ 10.00 $ 1,680 
Type 5, 1/2 studs, GWB 1S 36 SF $ 8.00 $ 288 
Type 6, 3 5/8 studs, GWB 2S, FR 168 SF $ 15.00 $ 2,520 
Extg wall patching 3 DY $ 850.00 $ 2,550 
GWB for duct enclosure, 2 HR 3 DY $ 850.00 $ 2,550 
GWB patching 2 DY $ 850.00 $ 1,700 
Clgs patching, plaster 1 DY $ 1,540.00 $ 1,540 
GWB soffits 1 LS $ 1,500.00 $ 1,500 

094000 Terrazzo Flooring $ 4,540 
New terrazzo & patching 98 SF $ 30.00 $ 2,940 
Salvaged marble tile install 20 SF $ 80.00 $ 1,600 

095000 Acoustical Panel Ceiling $ -
NIC 1 $ -

096500 Resilient Tile Flooring $ 5,980 
Terrazzo floor pathing 1 LS $ 2,500.00 $ 2,500 

Building 
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11-05-2013 

City of Newton - War Memorial Elevator 
Newton , MA 

DesiQn Development Estimate 
Architect: Goldman Reindorf Architects Inc. 

Buildina.PrQiect Cost 

Code Description Quantity Unit Rate Assembly Cost 

Newfiooring 1 LS $ 480.00 $ 480 
Extg flooring patch from demo 1 LS $ 3,000.00 $ 3,000 

096800 Carpet $ 1,730 

New carpet, furnish 27 YO $ 30.00 $ 810 
New carpet, install 1 DY $ 920.00 $ 920 

099000 Painting $ 4,160 
Paint new walls 1 LS $ 3,160.00 $ 3,160 
Touch up extq wall conditions 1 LS $ 1,000.00 $ 1,000 

101100 Specialties $ 680 
Door signage 8 EA $ 85.00 $ 680 

110000 Equipment $ -
NIC 1 $ -

120000 Furnishings $ -
NIC 1 $ -

130000 Special Construction $ -
NIC 1 $ -

140000 Conveying Equipment $ 117,000 
New elevator, in-line, 3 stop, 2,1 oo LB @ 100 1 EA $ 117,000.00 $ 117,000 
FPM 

210000 Fire Protection $ -
NIC 1 $ -

220000 Plumbing $ -
Extg in wall piping , ETR 1 LS $ $ -

230000 HVAC $ 12,800 
New exhaust fans 1 LS $ 1,600.00 $ 1,600 
New ductwork 1 LS $ 8,400.00 $ 8,400 
Louvers 1 EA $ 500.00 $ 500 
ACD with controls 1 LS $ 2,300.00 $ 2,300 

260000 Electrical $ 31,150 
Make-safe for demo 1 LS $ 1,300.00 $ 1,300 
Salvage and reinstall light fixtures 3 EA $ 480.00 $ 1,440 
New light fixture 4 EA $ 470.00 $ 1,880 
New outlets 9 EA $ 180.00 $ 1,620 
New switches 3 EA $ 170.00 $ 510 
New brass feature liqht fixture 1 EA $ 1,300.00 $ 1,300 
Power wiring for new elevator 1 LS $ 8,800.00 $ 8,800 

New subpanel work for elevator 1 LS $ 3,500.00 $ 3,500 
New feeder and wiring for disconnects LF $ 35.00 $ -
Disconnect switch, 200A 1 EA 
Disconnect switch, size TBD 1 EA 
New Fire Alarm devices 1 LS $ 2,320.00 $ 2,320 
New Fire Alarm contacts 1 LS $ 4,500.00 $ 4,500 
New FA tie ins 1 LS $ 1,900.00 $ 1,900 
FA proqramminq and testinq 1 LS $ 2,080.00 $ 2,080 

310000 Earthwork $ -
NIC 1 $ 

Direct Cost For Above Work $ 390,777 

Building 
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11-05-2013 
City of Newton - War Memorial Elevator 

Newton, MA 
Design Development Estimate 

Architect: Goldman Reindorf Architects Inc. 

024100 
027000 
031000 
032000 
040000 
051000 
055000 
061000 
064000 
070000 
075000 
079200 
081000 
088000 
092000 
094000 
095000 
096500 
096800 
099000 
101100 
110000 
120000 
130000 
140000 
210000 
220000 
230000 
260000 
310000 

Estimate Compare 

Print Date: 11/5/2013 

Estimate Comoarison 

Est. Cost Feasibility 
Estimate 

03-28-2013 

Demolition 50 747 13 750 
Abatement 5 000 -
Concrete Formwork 16 015 16 105 
Concrete Flatwork 4 085 4 560 
Masonrv 70 720 61 600 
Structural Steel Framina 4 104 2 360 
Metal Fabrications - -
Rouah Carpentrv 5 015 13 320 
Interior Architectural Woodwork 16 215 3 000 
Waterproofinq & Damp-proofinq 6 500 -
Roofina - 1 200 
Joint Sealants & Caulking 1 000 -
Doors Frames and Hardware 16 560 12 350 
Glazina - -
Gypsum Board Assemblies 16 776 19 364 
Terrazzo Floorinq 4 540 -
Acoustical Panel Ceilina - -
Resilient Tile Flooring 5 980 5 980 
Carpet 1 730 -
Paintina 4 160 4 160 
Specialties 680 -
Eauipment - -
Furnishinas - -
Special Construction - -
Convevinq Eauipment 117 000 98 000 
Fire Protection - -
Plumbinq - 4 000 
HVAC 12 800 12 800 
Electrical 31 150 34 150 
Buildinq Sitework - -

Subtotal for Direct Costs 390 777 306 699 
-

General Conditions 54 800 46 100 
General Reauirements 19 600 15 400 
General Contractor Fee 19 600 15 400 
Subtotal ECC Before Continaencies 484 777 383 599 

Continaencies 
Desiqn Continqencv 24 300 23 100 
Phasina and Temporarv Work - -
Escalation Continaencv - -
Total ECC with Continqencies $509 077 406 699 

VJ Associates 

Difference 

36 997 
5 000 

-90 
-475 

9120 
1 744 

0 
-8 305 
13 215 
6 500 

-1 200 
1 000 
4 210 

0 
-2 588 
4 540 

0 
0 

1 730 
0 

680 
0 
0 
0 

19 000 
0 

-4 000 
0 

-3 000 
0 

84 078 

8 700 
4 200 
4 200 

101 178 

1 200 
0 
0 

102 378 
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11 -05-2013 

City of Newton - War Memorial Elevator 
Newton, MA 

Desiqn Development Estimate 
Architect: Goldman Reindorf Architects , Inc. 

Alternates 

Code Description Quantity Unit Rate Assembly Cost 

ALT#1 New bronze railing 

New bronze rail ing, 12" H, furnish 50 LF $ 100.00 $ 5,000 

New bronze railing , 12" H. install 1 LS $ 1,700.00 $ 1,700 

Subtotal for Direct Cost $ 6,700 

General Conditions % 14.00% $ 1,000 
General Requirements % 5.00% $ 400 
General Contractor Fee % 5.00% $ 400 

Subtotal for Construction Cost $ 8,500 

Design Contingency % 5.00% $ 500 
Phasing and Temporary Work % 0.00% $ -
Escalation Contingency % 0.00% $ -

ALT#1 Total Alternate Cost ADD $ 9,000 

Alternates 
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